



Business & Financial Services Department
Telephone: 604-276-4097
Fax: 604-276-4162

March 24, 2010
File: 02-0775-50-3896/Vol 01

Dear Sir/ Madame,

Re: Addendum #1 3896Q Supply and Installation of Ice-Rink Dasherboard System

The following change is hereby made a part of the Tender Documents as fully and wholly as if the same were fully set for the therein:

1. The installation schedule is as follows:

Start date: June 15, 2010

Completion date: August 15, 2010.

Yours truly,

Sumita Dosanjh
Buyer II – Contracting Specialist

